

App. F, IX-4

1926.

File No. 37-26

Previous References

med 101-24 48/16-4
7211

Lms

Serial Nos. 16,
17,
129

Later References

LB 15-33, 3, 4, 5, 8, 9, 10, 11, 13.

LB 40-34 -7, 8

General and Revenue Secretariat.

Serial

Part B for April 27

SUBJECT

Estimate for Rs 5,000/- for the construction
of compound wall to Narasimmas maternity
at Holenarasipur

29

20,

The President, Dist. Bd. Hassan,
the Chief Engineer & the Comptroller
No. 2 7449-011 d 18. 4. 27.

Sanctions the estimate
referred to above.

148
145/2

LB

File No

37 Sub 396 of 1921/2

Serial
No.

17

Letter No. 211 Dg 30.1.27 from
The Dist. Bd. H. N. S. N. S. N.

Towards an estimate
for Rs 5000 for the construction
of a compound wall for San
Narasimma's Maternity at
H. N. S. N. S. N.

The Dist. Bd. want. The Govt.
to be borne equally by the
Dist. Bd. H. N. S. N. S. N.
& the Govt. The Dist. Council
have resolved that they are
unable to meet the charge
owing to financial stringency.
The President requests that
the work may be commenced
with the Dist. Bd. & Govt. quota
the M. C. being asked to put
up the rear wall out of the
quota. The Medical Section
may first be consulted if
the Govt. ^{quota} is now avail-
able. If so the Chief Eng.
may then be consulted as
the ^{part} construction of the wall
proposed by the Dist. Bd.

Mr. S. N. S. N. may first be
consulted (L. S. N.) 22/2/27
2-2-27
Mr. S. N. S. N. may first be
consulted (L. S. N.) 22/2/27
2-2-27

of 192

Hermit
22/2

Serial
No.

5

Returned with compliments.

The estimate is checked here with the particulars available as desired by the General Secretary and including Tools and Plant Charges the amount comes to Rs. 5,375.

There is no objection to the work being - - started this year with the contribution of the local bodies and if ordered the Government share of cost will be provided in the next year's budget

[Signature]

14.3.27

Chief Engineer of Mysore.

Bangalore,

14th March 1927.

6

The amount available is Rs. 16000 (Contributed by the STB?) But the amount for the Side Compound Wall may contribute now & the work paid for next year (H.H. is expected to open his building.)
Just member. *RG* (14) 3

7

The Chief Engr may be asked to have the estimate checked & have the work put in hand at once up to about 2/3rd of the cost. The Govt share being paid in July. This wall should be completed by the end of the year. The Govt share on the back of the bund. & even then it may not be great & perhaps a loan to Municipalities for 1/3rd cost or cost shared equally between Govt & STB. What is required to complete 3 sides, only need all the 4 sides.

& we must see the whole of the wall may be built at once

NOTE—Contn. Sheet

DEWAN'S OFFICE.

Received on
4 APR. 1927

File No. 1089

Serial
No.

Reopening Ceremony

8 Please Submit to Dewan &
afterwards his orders. Send on
Chief Secy. for favour of immediate
action

15/3

Dewan

R2
15/3

9 Bombay designs are given to
expensive. How high is it. The

16.3.27

10

The design has been modified on the lines
suggested by the Dewan (vide two prints attached)
and the estimate also has been altered to suit;
and it amounts to Rs 3,800/- as against Rs 5,375/-
of the original estimate.

A site plan showing the length of the Compound
wall has not been sent up; consequently it has not
been possible to check the provisions made in the
estimate accurately.

24/3/27.

First member
Jawan

10/127
1/4

31/3

5/4/2

6/4

to send on to

S. H. L.

R2
16/3

164/100

25.3.27

There is no answer to
the letter dated 24/3/27
from the Dewan's office
dated 24/3/27.

Vide letter from
reference and from
Rameswaram to
to estimate the work
the furniture is wanted in the
of 5/3/27

cut down on
up

Serial
No.

14. Subd for orders with reference
to 7 members minute at
paras 7 & 8 supra. It approved
the estimate, as revised for
Rs 3800, will be sanctioned
the cost being equally divided
between the D.B.D, Mel & Govt.
orders are required about the
quota payable by the Mel
in whether it may be treated
as a loan or the kind will
reserved for construction later on
from mel funds.

6.4.27 Sanction may perhaps
be accorded with the remark
that if the rear wall has also to
be built just now the amount
spent thereon is treated as a
loan due to State Funds from
the mel revenues. Para 25,
Mr. Lakshminarayana's remark
may also be conveyed if need be.

8/4 Please draft send as in
Member's minute.

and
9/4
Draft Subd.
For appl or other orders

12.4.27 (Vide order on last page supra)

Gul Secy

11/4

14/4

3673d
3702d

Serial
No.

For perusal by me

First memo

R2
14/4
hw
10/4

10680
16/4

100
17/4

R2
18/4

Issue
18/4

29 G.O. no. L. 7449-51 D, 18-4-27
Sanctioning the estimates
for Rs 3800 & state that the
fund will be taken
up when the bill is
found funds.

GENERAL REVENUE SECRETARIAT
26 APR 1927
LOCAL SELF GOVT. DEPT.

D.O. No. 140

Enc 2 one plan
Sent Separately.

OFFICE OF THE PRESIDENT, DISTRICT BOARD,

HASSAN, DATED 30th January 1927



6337-26-16

Dear Sir,

I have this day sent a plan and estimate for a compound wall for Rao Sahib Ramaswamaiaya's Maternity Buildings. I request you will kindly get the same sanctioned early for -- obvious reasons. The *Actual* reference has been made in the matter.

Yours sincerely,

H. N. Srinivas

H

*Hand bit
early
8-11
3/11*

*Hand bit
early
8-11
3/11*

B. Nagappa, Esq., Bar-at-Law.,
Secretary to Government, Local & Legis. Deptts.,
B a n g a l o r e.

HLV.

Constructing Ornamental Parapet in front of Maternity
Hospital, Hole-Narsipur.

Detail of work.	No.	Measurements in ft			Area or contents.	Total quan- tity of each des- cript. ion of wor
		Length	Breadth	Depth		

Data of cost for constructing 10 R.ft. of parapet.

1. Earth work excavation.

Wall		10	1½	1	5	
Pillaster		1-7/8	1-7/8	1	5	
Total					10 Yd.	7

2. Brick in mortar

Foundation of wall		10	1½	1	15	
Do Pillaster		1-7/8	1-7/8	2	8	
Basement for wall	1	10	1-1/8	3/4	34	
Superstructure pillaster	1	1½	½	4½	10	
Wall	1	10	¾	1½	11	
Total					60 ft.	78

3. Coping with brick in mortar and plastered over.

Wall		10			10	
Pillaster		3			3	
Total					13 R.ft.	13

4. Plastering

Wall	1	10	10		100	
Pillaster	1	4½	5½		25	
Total					Sq.	1.25

5. Pannelling etc.

1	10	1½		15	15
---	----	----	--	----	----

Data of cost of constructing one running foot of ordinary compound wall.

1. Earth work (excavation)	1	1	1-1/8	1½	1.75	
2. Brick in mud						
Foundation	1	1	1-1/8	1½	1.75	.07
Superstructure	1	1	¾	4	3	
Total					6 ft.	5

60

Rate for the running foot of Ornamental parapet.

	Detail of work:	Rate	Amount.
.7	Earth work excavation.	0/4/0 Cyd	0/3/0
78	Brick in mortar	0/5/0. Crt.	24/6/0
13.	Coping with brick in mortar & plastered over	0/8/0 Rft.	6/8/0
1.2t	Plastering	3/8/0 S.ft.	4/6/0
15.	Panelling etc., complete.	0/4/0 "	3/12/0

Total for 10 Rft.

Rs 39/3/0

Cost per Rft. 3/14/0

Constructing ornamental parapet and compound wall complete as per design

3/14/ Rft 2430/-

Supervision charges @ 5%

120/-

Contingencies and unforeseen charges L.S.

50/-

Grand total.

Rs 2600/-

"Copy"

[Handwritten Signature]

President,
District Board, Hassan.

Abstract.

07	Earth work excavation.	0/4/0	Cyd.	0/0/3
5	Brick in mud.	0/3/0	Cft.	0/15/0
1	Brick in mortar coping	0/8/0	Rft.	0/8/0
08	Chunam plastering.	/8/0	Sft.	0/4/6
Total for 1 rft.				Rs 1/11/9
or Rs				" 1/12/0 a Rft.

922	Constructing compound wall with brick in mud and plastered over with brick in mortar coping. (300 plus 560 plus 62)	1/12/	Rft.	Rs 1613/-
	Supervision charges @ 5%			81/-
	Contingencies etc	L.S.		56/-
Grand total.				Rs 1750

Main & General abstract.

1	Constructing ornamental parapet in front.			Rs 2600/-
2	Constructing plain compound wall.			1750/-
3	W.I. Gate complete with shutters two @ Rs 300 each.			600/-
	Gate Pillars 2 @ Rs 100 each.			200/-
Grand total.				Rs 5150/-

Rupees Five thousand one hundred and fifty only

"Copy".



President,
District Board, Hassan.

44426

To No 211-26

Office of the President, District Board,
Hassan, Dated 30th January 1927

Encls + one resolution -

N. S. Nanjundiah, Esq.,
President, District Board,
Hassan.B. NAGAPPA, ESQ., Bar-At-Law.,
Secretary to the Government of His Highness the
Maharaja of Mysore, Local & Legislative Departments,
Bangalore.

Forwarded with compliments

P. N. N. N.

THROUGH THE DEPUTY COMMISSIONER, HASSAN DISTRICT

10339-26-17

Sir,

I have the honor to state that Mr. K. Ramanna, a member on the District Board moved a proposition urging to construct a compound wall to Srimathi Narsamma's Maternity Home and Dispensary for Women and Children that are being built at Hole-Narsipur by Rao Sahib K. Ramaswamaiaya of Bombay as sanctioned by Government in their order No.3343-7/Med. 101-24-7, dated 6/11th November 1925.

The District Board have, at their meeting held on 13th and 14th November 1926 passed a resolution stating that the estimate for Rs 5000/- is approved, and the Hole-Narsipur Municipal Council and Government should be requested to kindly bear their quota of cost, and District Board will bear its one-third cost. The work may be put in hand at once, the cost being met out of the provision for construction and repairs of Dispensary buildings.

The Municipal Council of Hole-Narsipur to whom a reference was made have sent a copy of the resolution of the Council dated 26th January 1927, stating that owing to the financial stringency they are unable to pay any contribution.

4

PROCEEDINGS OF THE THIRD ORDINARY MEETING OF THE HASSAN DISTRICT
BOARD, HELD ON SATURDAY & SUNDAY THE 13th and 14th November 26.

Present.

N.S.Nanjundiah, Esq. President, District Board, Hassan.

Ex-officio members. 5 Non-officials. 29.

x

10. Construction of the compound wall to Srimathi Narsamma's Maternity Home and Dispensary for Women and Children and estimate for Rs 5000 including ornamental gates.

Resolution. The estimate for Rs 5000 is approved and the Hole-Narsipur Municipal Council and Government should be requested to kindly bear their quota of cost, and District Board will bear its one-third cost. The work may be put in hand at once, the cost being met out of the provision for construction and repairs of dispensary buildings.

Sd. N.S.Nanjundiah,
President, District Board, Hassan.

"Extract".


President,
District Board, Hassan.

N.S.

15

Constructing Ornamental Parapet in front of Maternity
Hospital, Hole-Narsipur.

Detail of work.	No.	Measurements in ft.			Area or contents.	Total quan- tity of each des- cript- ion of wor
		Length	Breadth	Depth		

Data of cost for constructing 10 R.ft. of parapet.

1. Earth work excavation.

Wall					15	
Pillaster		1-7/8	1-7/8	1	6	
Total					C.Yd.	.7

2. Brick in mortar

Foundation of wall	1	10			15	
Do. Pillaster		1-7/8	1-7/8	2	8	
Basement for wall	1	10	1-1/8	3	34	
Superstructure pillaster.	1	1-1/2	1-1/2	4-1/2	10	
" " wall	1	10	3/4	1-1/2	11	
Total					ft.	78

Coping with brick in mortar and plastered over.

Wall	1	10			10	
Pillaster	1	3			3	
Total					R.ft.	13

Plastering

Wall both sides	1	10			100	
Pillaster	1	4-1/2	5-1/2		25	
Total					Sq.	1.25

Pannelling etc. 1 10 1-1/2 15 15

Data of cost of constructing one running foot of ordinary compound wall.

1 Earth work (excavation)	1		1-1/8	1-1/2	1.75	
2 Brick in mud						
Foundation.	1	1	1-1/8	1-1/2	1.75	.07
Superstructure	1	1	3/4	4	3	
Total					ft.	5

Date for the running foot of Ornamental parapet.

	Detail of work.		Rate		Amount.
.7	Earth work excavation.	7 cyd	0/4/0	Cyd.	0/3/0 ✓
78	Brick in mortar.	78 cft	0/5/0	Cft.	24/6/0 ✓
13.	Coping with brick in mortar & plastered over.	13	0/8/0	Rft.	6/8/0 ✓
1.25	Plastering	1.25	3/8/0	S.ft.	4/6/0 ✓
15.	Panalling etc., complete	5	0/4/0	"	3/12/0 ✓

Total for 10 Rft.

Rs 39/3/0 ✓

Cost per Rft. 3/14/0

Constructing ornamental parapet and compound wall complete as per design

3/14/ Rft. 2430/-

Supervision charges @ 5% ^{10 1/2%}

255/-
120/-

Contingencies and unforeseen charges L.S.

50/-

Grand total.

Rs 2735/-
2600/-

"Copy".

M. N. Reddy

President,
District Board, Hassan.

Abstract.

.07	Earth work excavation.	0/4/0	Cyd.	0/0/3	✓
.5	Brick in mud	0/3/0	Cft.	0/15/0	✓
1	Brick in mortar coping	0/8/0	Rft.	0/8/0	✓
.08	Chunam plastering...	3/8/0	Sft.	0/4/6	✓
	Total for 1 rft			Rs 1/11/9	✓
	or Rs			" 1/12/0	✓ a Rft.
922	Constructing compound wall with brick in mud and plastered over with brick in mortar coping. (300 plus 560 plus 62)	/12/	Rft.	Rs 1613/-	✓
	Supervision charges @ 5%			170	
	Contingencies etc.,			81/-	
		L.S.		57/-	
	Grand total.				1840
					Rs 1750

Main & General abstract.

1.	Constructing ornamental parapet in front.	Rs 2735
2.	Constructing plain compound wall.	Rs 2600/-
3.	W.I. Gate complete with shutters two @ Rs 300 each.	1840
4.	Gate Pillars 2 @ Rs 100 each.	" 1750/-
		" 600/-
		" 200/-
	Grand total.	5375
		Rs 5150/-

Rupees Five thousand one hundred and fifty only.

Accepted
14/3/27

"Copy".

Henry

President,
District Board, Hassan.

SUBJECT.....

Section.....

File No.....

Serial No.....

Diary No. of letter replied to.....

NO. *L 5320*

To.....

General and Revenue Secretariat

the

192

Date of issue.....

Signed by.....

*Dear Sir**Reference to go*

Date of issue.....

Signed by.....

*DD No 140 D 30.1.27 re**the construction of a**Compound wall for**Rao Subit Ramaswami**Makesur Building**Holenarsipur, I am**desire to state that**the plan & estimate up**to in your letter have**not yet been received**here & that early and**work be passed as soon**as the same is received**in this office yours*

List of enclosures.....

Copied by.....

Examined by.....

WD 01265-GPB-31,000-24-12-25


wh the formation as to
 how the will meet the cost
 & from what source.

W. S. Rangaswami
 24th Dec 1927

142

20
OFFICE OF THE PRESIDENT, DISTRICT BOARD,

HASSAN, DATED 3rd Feby. 1927



Dear Sir,

I am in receipt of your D.O. letter No.L.5320, dated 2nd February 1927, re: the construction of a compound wall for Rao Sahib Ramaswamaiaya's Maternity buildings at Hole-Narsipur and I write to inform you that the plans and estimate referred to above, were sent to you officially through the Deputy Commissioner, Hassan District with this office letter No.211-26, dated 31st January 1927.

Yours sincerely,

[Signature]

B. Nagappa, Esq., Bar-at-Law.,
Secretary to Government, Local & Legis. Deptts.,
B a n g a l o r e.

HLV.

[Signature]

POSTS

TELEGRAPHS.

NOTICE.

This form must accompany any inquiry made respecting this Telegram.

Charge to Rs.		Office Stamp.
Rs.		
Service Instructions.		Order.
13 26		10
Recd. here at	H.	M.

From (Name of Office of Origin) 22/2/48 Date 22/2/48 Hour 4 P Minute 48
 TO Gen Sec Bangalore

Kindly expedite sanctioning
 compound wall boundary
 matterfully

Where is SR 2-10-13 13 Aug 1948
 President
 District Board

N.B.—The name of the Sender, if telegraphed, is written after the text.

ROUTINE NOTES.

[To be used only for notes, requisitions, etc., not intended for permanent record]

In Continuation of
~~W.O.No.~~ No 3673a
2/16/3/27.

The file has been
referred to Mr.
Lakshminarasappa
Architectural Engineer
for a revised design
of the compound wall.
This ~~will~~ ^{will} be sent to
him in continuation
for expediting his
reply.
M.A. 46

for Secy 23/3

yes

N. B.-- Should routine notes be written on small slips,
the notes must be copied, or slips pasted on
this form. W.D 1880-GPB-1,50,000-25-24

File returned
with remarks.

Box
25/3/27

P. 4
23/3
M

To No. 300-26
2.4.27

Office of the President, District Board,
Hassan, Dated 1st April 1927
2-

From

N. S. Nanjundiah, Esq.,
President, District Board,
Hassan.

To

R. Ranga-Rao, Esq., B.A., B.L.,
Secretary to the Government of His Highness the Maharaja of Mysore,
General Department, Bangalore.

Through the Deputy Commissioner, Hassan District.

Sir,

I have the honor to confirm the marginally noted telegram

of the 22nd ultimo requesting
to obtain the sanction of
Government to the estimate,
for constructing a compound



Kindly expedite sanction-
ing compound wall, Hole-
Narsipur Maternity".

wall to the Maternity Hospital, at Hole-Narsipur and to re-
quest that you will be so good as to kindly obtain early
sanction of Government to the estimate.

Forwarded with compliments.

[Signature]
By order of
Hassan District Board

[Signature]

HLV.

Where is the wall
It has been pending
very long. It will
please come very soon

L. S. S. March.

I have the honor to be,
Sir,
Your most obedient servant,

[Signature]
President,
District Board, Hassan.

[Signature]
6/4
Mr. Ranga Rao
6/4
Explain in detail
16/4

SUBJECT.....

Diary No. of letter replied to.....

General and Revenue Secretariat

the

192

Date of issue.....

Signed by.....

May this be

- i Printed ?
- ii treated as a standing order ?
- iii published in the Gazette,
English Part ?
- iv translated ?
- v placed at the disposal of the press ?
- vi published in the Gazette,
Kannada Part ?

Section

File No. 37 -

Serial No. 29

Proceedings of the Government of
His Highness the Maharaja of Mysore

Read - Letter no 211

D 30.1.27 from the
D. B. D. Hara
Submitting for sanction
an estimate for
by the D. B. D. for Rs
for the construction
The compound wall
Sri mate Narasimha
maternity Building

Order Thereon - No.

18 - Narsip
and requesting the
The cost may be met
equally by the D. B. D.
Govt. & the Govt. Council
of Narsip

24

18-4-27

... 2747-7 2 -4-27

Companions

in accordance with a report received from the C.E.

2. 3870. 5000 10000 15000 20000 25000 30000 35000 40000 45000 50000 55000 60000 65000 70000 75000 80000 85000 90000 95000 100000

auf die Hand.

62. y in and is set

~~1~~ ^{debitale} ~~1000000~~ ¹⁰⁰⁰⁰⁰⁰ ~~1000000~~ ¹⁰⁰⁰⁰⁰⁰

...and in the ...

of the American people

an Transfer in the 2000s

— 5496 — 177: 9. 12. 1900

negotiable by the Board here

Approved by the 21st President,
June 6 out of the prosecution

construction & repairs, of List of enclosures.

heavy binding in

current year's D. 7.650

The 4 Newspaper and 2nd volume

re pleaded inability to pay,

of contribution for the work,
extension of the

kind portion of the whole —
Copied by —

The Kala land area for-

present be reserved)

funds are available for

пересе :

Net 1. Greenlee, 55 York

List of enclosures.

Copied by —

Examined by

2
K 59

See Part 218 2 Ha

Two Dec 21

plan-festival

WD 1868—GPB—1,000,000—21-12-21

WD 1888-GPB-1,000,000-21-12-21

the complete

Cop. to Mr. L-2